
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    01/09/03                    IN SAN BERNARDINO COUNTY AT VARIOUS       RR INVOLVEMENT           01/14/03 
     CONTRACT NUMBER     08-483744                   LOCATIONS                                                CONTRACT CODE 'A ' 
     LOCATION            08-SBD-40-R131.5/R154.6                                                               50 CONTRACT ITEMS 
 
 
                                                     STRUCTURE REHABILITATION                  FEDERAL AID  ACIM-040-2(049)131 
                                                                                                            ACIM-040-2(049)E 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0% 
 PROPOSALS ISSUED    13   FUND TOTAL   HA21      6,320,000                         TOTAL NUMBER OF WORKING DAYS    231 
 
 NUMBER OF BIDDERS  3    ENGINEERS EST      5,423,000.00   AMOUNT OVER     469,796.00         PERCENT OVER EST  8.66 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         5,892,796.00    1              YEAGER SKANSKA INC                    909 684-5360 
                                                                                                  00140069 
                                                            P O BOX 87                        FAX 909 788-2449 
                                                            RIVERSIDE CA  92502-0087 
 
                   2         6,172,172.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   3         6,182,565.50    2              PAVE TECH INC                         760 729-7592 
                                                                                                  00720394 
                                                            735 LAGUNA DR                     FAX 760 729-6158 
                                                            CARLSBAD CA  92008 
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          01/09/03                                                                                                 01/14/03 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE 
           LINCOLN CA 
 
           DE BRUIN CONSTRUCTION                                        DECK REHABILITATE, POLYESTER, TREAT BRIDGE DECK (PARTIAL) 
           FRENCH CAMP CA 
 
           HIGH LIGHT ELECTRICAL                                        ELECTRICAL 
           RIVERSIDE CA 
 
           K R C SAFETY COMPANY                                         CONSTRUCTION AREA SIGNS 
           VISALIA CA 
 
           OUR VALLEY FENCE                                             METAL BEAM GUARD RAIL 
           RIDGECREST CA 
 
           PENHALL COMPANY                                              REMOVE ASPHALT CONCRETE SURFACE (PARTIAL) 
           ANAHEIM CA 
 
           SUDHAKAR COMPANY                                             STRIPING 
           RIALTO CA 
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          01/09/03                                                                                                 01/14/03 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE 
           LINCOLN CA 
 
           C AND W CONSTRUCTION SPECIALITIES                            METAL BEAM GUARD RAIL 
           VENTURA CA 
 
           DE BRUIN CONSTRUCTION                                        POLYESTER AND METHACRYLATE 
           FRENCH CAMP CA 
 
           HIGH LIGHT ELECTRIC                                          ELECTRICAL 
           RIVERSIDE CA 
 
           SUDHAKAR COMPANY                                             STRIPING 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     A C DIKE COMPANY                                             ITEMS 24 THRU 26 (PARTIAL) 
           LINCOLN CA 
 
           APPLY A LINE                                                 ITEM 27 (PARTIAL) 
           REDDING CA 
 
           C AND W CONSTRUCTION SPECIALITIES                            ITEMS 6, 12 AND 35 THRU 37 (PARTIAL) 
           VENTURA CA 
 
           CREEK MEADOWS                                                ITEMS 42 THRU 49 (PARTIAL) 
           BELL GARDENS CA 
 
           E E R COMPANY                                                ITEMS 14 AND 15 (PARTIAL) 
           WALNUT CA 
 CONTINUED ON NEXT PAGE 
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          01/09/03                                                                                                 01/14/03 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     SUDHAKAR COMPANY                                             ITEMS 4, 7, 8, 38 THRU 41 AND 50 
           RIALTO CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            7,000.00*          7,000.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        231            1,700.00         392,700.00 
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,500.00*          6,500.00 
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          250,000.00*        250,000.00 
       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4           10,000.00          40,000.00 
       6     150662      REMOVE METAL BEAM GUARD RAILING                M           710               20.00          14,200.00 
       7     150710      REMOVE TRAFFIC STRIPE                          M         2,020                3.00           6,060.00 
       8     150722      REMOVE PAVEMENT MARKER                         EA        3,550                 .70           2,485.00 
       9     150771      REMOVE ASPHALT CONCRETE DIKE                   M         3,790                3.00          11,370.00 
      10     150857      REMOVE ASPHALT CONCRETE SURFACING              M2       20,519               11.00         225,709.00 
      11     150859      REMOVE ASPHALT CONCRETE OVERSIDE DRAIN         EA           16              325.00           5,200.00 
      12     151572      RECONSTRUCT METAL BEAM GUARD RAILING           M         2,550               60.00         153,000.00 
      13     153153      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        1,650                4.00           6,600.00 
                         (45 MM MAXIMUM) 
      14     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        8,711                3.00          26,133.00 
      15     153235      CLEAN BRIDGE DECK                              M2       15,651                3.00          46,953.00 
      16     190101      ROADWAY EXCAVATION                             M3        1,580                8.00          12,640.00 
      17     190185      SHOULDER BACKING                               STA          81              375.00          30,375.00 
      18     260201      CLASS 2 AGGREGATE BASE                         M3        1,580               38.00          60,040.00 
      19     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          7            1,000.00           7,000.00 
      20     390095      REPLACE ASPHALT CONCRETE SURFACING             M3       15,800              165.00       2,607,000.00 
      21     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN      1,750               95.00         166,250.00 
      22     030359      ASPHALT CONCRETE (TYPE C)                      TONN        200               55.00          11,000.00 
      23     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          100               32.00           3,200.00 
                         AREA) 
      24     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           320                9.00           2,880.00 
      25     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,780                9.00          16,020.00 
      26     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,630                9.00          14,670.00 
      27     394050      RUMBLE STRIP                                   M         8,100                3.00          24,300.00 
      28     511118      CLEAN EXPANSION JOINT                          M           165               23.00           3,795.00 
      29     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3          334            1,280.00         427,520.00 
      30 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        8,711               35.00         304,885.00 
      31 (S) 519117      JOINT SEAL (MR 30 MM)                          M           165               90.00          14,850.00 
      32 (F) 540102      TREAT BRIDGE DECK                              M2       15,651                3.00          46,953.00 
      33     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         6,258               22.00         137,676.00 
                         (LOW ODOR) 
      34     820132      OBJECT MARKER (TYPE L)                         EA            3               70.00             210.00 
      35 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           340               74.00          25,160.00 
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          01/09/03                                                                                                 01/14/03 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      36 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA           12            2,800.00          33,600.00 
      37 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           46            1,900.00          87,400.00 
      38 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        19,800                 .50           9,900.00 
                         (SPRAYABLE) 
      39 (S) 840655      PAINT TRAFFIC STRIPE (1-COAT)                  M         9,700                 .30           2,910.00 
      40 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        2,730                2.00           5,460.00 
      41 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        1,370                3.00           4,110.00 
      42 (S) 860764      SIZE 53 CONDUIT                                M           410               30.00          12,300.00 
      43 (S) 030360      SIZE 41 CONDUIT TYPE 2                         M           130               70.00           9,100.00 
      44 (S) 030361      PULL ROPE                                      M         1,890                1.10           2,079.00 
      45 (S) 030362      CONDUCTOR (#10)                                M         6,670                2.20          14,674.00 
      46 (S) 869005      CONDUCTOR (NO. 8)                              M           260                1.60             416.00 
      47 (S) 030363      CONDUCTOR (#8 BARE GROUND)                     M         1,180                1.60           1,888.00 
      48 (S) 869040      PULL BOX                                       EA           31              415.00          12,865.00 
      49 (S) 869043      REMOVE PULL BOX                                EA           32              180.00           5,760.00 
      50     999990      MOBILIZATION                                   LS     LUMP SUM          580,000.00*        580,000.00 
 
                                                                                                  TOTAL           5,892,796.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |         1,500.00*      1500.00|         5,000.00*      5000.00 
   2 |         1,900.00     438900.00|           100.00      23100.00 
   3 |        10,000.00*     10000.00|       197,975.00*    197975.00 
   4 |       135,000.00*    135000.00|         7,942.00*      7942.00 
   5 |         7,500.00      30000.00|         6,000.00      24000.00 
   6 |            35.00      24850.00|            25.00      17750.00 
   7 |             4.00       8080.00|             3.85       7777.00 
   8 |             1.00       3550.00|              .50       1775.00 
   9 |             3.00      11370.00|             2.00       7580.00 
  10 |             7.00     143633.00|             3.00      61557.00 
  11 |           750.00      12000.00|           200.00       3200.00 
  12 |            60.00     153000.00|            63.00     160650.00 
  13 |             6.00       9900.00|            10.00      16500.00 
  14 |            16.00     139376.00|             3.00      26133.00 
  15 |             8.00     125208.00|             1.00      15651.00 
  16 |            30.00      47400.00|            27.00      42660.00 
  17 |           150.00      12150.00|           600.00      48600.00 
  18 |            51.00      80580.00|            47.00      74260.00 
  19 |           500.00       3500.00|           600.00       4200.00 
  20 |           199.00    3144200.00|           217.00    3428600.00 
  21 |           105.00     183750.00|           125.00     218750.00 
  22 |            70.00      14000.00|            55.00      11000.00 
  23 |            80.00       8000.00|            30.00       3000.00 
  24 |             8.00       2560.00|             4.85       1552.00 
  25 |             8.00      14240.00|             4.85       8633.00 
  26 |             8.00      13040.00|             4.85       7905.50 
  27 |             3.00      24300.00|             2.30      18630.00 
  28 |            40.00       6600.00|            57.00       9405.00 
  29 |         1,200.00     400800.00|         1,765.00     589510.00 
  30 |            23.00     200353.00|            19.00     165509.00 
  31 |            40.00       6600.00|            57.00       9405.00 
  32 |             4.00      62604.00|             2.00      31302.00 
  33 |            12.00      75096.00|            28.00     175224.00 
  34 |            45.00        135.00|            45.00        135.00 
  35 |            75.00      25500.00|            52.50      17850.00 
  36 |         2,900.00      34800.00|         2,250.00      27000.00 
  37 |         2,000.00      92000.00|         1,500.00      69000.00 
  38 |             1.00      19800.00|             1.00      19800.00 
  39 |              .65       6305.00|              .60       5820.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
  40 |             1.50       4095.00|             1.50       4095.00 
  41 |             3.00       4110.00|             3.00       4110.00 
  42 |            30.00      12300.00|            50.00      20500.00 
  43 |            75.00       9750.00|            50.00       6500.00 
  44 |             1.00       1890.00|             2.00       3780.00 
  45 |             2.00      13340.00|             2.00      13340.00 
  46 |             2.00        520.00|             4.00       1040.00 
  47 |             2.00       2360.00|             2.00       2360.00 
  48 |           425.00      13175.00|           300.00       9300.00 
  49 |           200.00       6400.00|           100.00       3200.00 
  50 |       379,552.00*    379552.00|       550,000.00*    550000.00 
 
 TOT                    6,172,172.00                   6,182,565.50 


